सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 200

e-Stamp

Certificate No.	:	**IN-KA24478087948466U**
Certificate Issued Date	:	08-Sep-2022 12:39 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ NAGARABHAVI1/ KA-RJ
Unique Doc. Reference	:	SUBIN-KAKACRSFL0862163603005890U
Purchased by	:	MANJUNATH N
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EE BBMP DASARAHALLI DIVISION
Second Party	:	MANJUNATH N
Stamp Duty Paid By	:	MANJUNATH N
Stamp Duty Amount(Rs.)	:	200 (Two Hundred only)

सत्यमेव जयते

INDIAN CO-OPERATIVE CREDIT SOCIETY LTD. Bangalore 560 072

RS. 200

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 102/2022-23, Dtd : 14/09/2022

1. This Agreement, entered this day ...14Th... of Sept .....2022 Between Executive Engineer, Dasarahalli Division, BBMP, herein after Sri. Manjunath N, #129, 14th Cross, 5th main, Nagarabhavi, Bnagalore-72. (Here in called Contractor) of other part.

Manjunath

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding.

GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA GOVERNMENT OF KARNATAKA

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Improvements to Drains in Bagalagunte in ward No.14, Dasarahalli Sub Division

Est Cost: 7.50 Lakhs Indent No: BBMP/2021-22/OW/WORK_INDENT50560

Job Code: 014-19-000050 PCode-3298

Administrative Approval: EE/DD/AS/63 /2021-22, Dt: 13.01.2022

Technical Sanction: EE/DD/TS/36 /2021-22, Dt: 13.01.2022.

Tender Notification No& Date: BBMP/EE/DD/TEN/ 24/2021-22 Date: 03.02.2022

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price Rs. 4,94,261.05 (Rupees Four Lakh Ninety Four Thousand Two Hundred Sixty One and Five Paise Only) Which is (-) 22.74% below the SR of 2018-19, Which works out Common SR Rate 2021-22 Dt: 18.03.2022 (-) 22.74% below, rates mentioned in the Schedule B. and complete the work within 60 days. FSD Difference Amount Details.

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	25,000/-	489644	07.09.2022	Karnataka Bank Ltd., Teachers Layout, Bangalore
Difference Amount	1,46,000/-	489646	07.09.2022	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

Manjunath

CONTRACTOR

WITNESSES:

1.

2.

EXECUTIVE ENGINEER
DASARAHALLI DIVISION